

RFB 220027 Fire Station 14 Improvements

Bid Tabulation

Bid Opening Date: December 29, 2020

Error in pricing calculation

I. BASE BID ITEM			Jensen's Plumbing & Heating 670 E. Calhoun Street Woodstock, IL 60098	G. Fisher Commercial Const. 2 S. Hanks Road, Suite C Aurora, IL 60506	D. Kersey Construction 4130 Timberlane Drive Northbrook, IL 60062	The Stone Group 228 N. Washtenaw Avenue Chicago, IL 60612	Boller Construction 3045 Washington Street Waukegan, IL 60085	Vision Construction & Consult. 1733 N. 33rd Avenue Stone Park, IL 60165	Martam Construction 1200 Gasket Drive Elgin, IL 60134
Item	Description	Unit of Measure	Cost	Cost	Cost	Cost	Cost	Cost	Cost
Base Bid Item A	Apparatus bay trench drain replacement with associated concrete and epoxy flooring work in accordance with Attachment A-Specifications and Attachment B-Construction Drawings.	Lump Sum	\$103,800.00	\$140,600.00	\$135,950.00	\$138,688.00	\$170,200.00	\$185,200.00	\$184,000.00
Base Bid Item B	Furnace Replacement in mezzanine workshop in accordance with Attachment A-Specifications and Attachment B-Construction Drawings.	Lump Sum	\$24,500.00	\$13,700.00	\$27,145.00	\$32,624.00	\$8,000.00	\$26,900.00	\$22,125.00
Base Bid Item C	Water Heater Replacement in mezzanine workshop in accordance with the Scope of Work on Page 5 and Attachment C-Water Heater Specifications.	Lump Sum	\$11,300.00	\$20,200.00	\$11,500.00	\$32,842.00	\$28,300.00	\$7,900.00	\$18,400.00
BASE BID GRAND TOTAL			\$139,600.00	\$174,500.00	\$174,595.00	\$204,154.00	\$206,500.00	\$220,000.00	\$224,525.00

TOTAL TIME (BUSINESS DAYS) TO COMPLETE CONTRACT IN FULL	30 DAYS	20 DAYS	60 DAYS	30 DAYS	45 DAYS	90 DAYS	90 DAYS

II. ALTERNATE BID ITEM			Cost	Cost	Cost	Cost	Cost	Cost	Cost
Item	Description	Unit of Measure	Cost	Cost	Cost	Cost	Cost	Cost	Cost
Alternate Bid Item A	Remove discolored clear coat at the perimeter of Rooms 122, 123 & 128 to accept a new broadcast coat of quartz aggregate. Attachment A-Specifications and Attachment B-Construction Drawings.	Lump Sum	\$4,100.00	\$14,750.00	\$9,495.00	\$6,321.00	\$20,000.00	\$20,000.00	\$8,000.00
Alternate Bid Item B	Remove discolored clear coat at Rooms 121, 124, 125, 126, 127, 129, 130, 131, 132 & 133 to accept a new broadcast coat of quartz aggregate. Attachment A-Specifications and Attachment B-Construction Drawings.	Lump Sum	\$15,600.00	\$40,625.00	\$26,330.00	\$28,900.00	\$33,500.00	\$33,000.00	\$27,100.00
ALTERNATE BID GRAND TOTAL			\$19,700.00	\$55,375.00	\$35,825.00	\$35,221.00	\$53,500.00	\$53,000.00	\$35,100.00