

VILLAGE OF GLENVIEW
RFB #220073 Fire Station 13 Improvements

I. Base Bid Item			G. Fisher Commercial Construction, Inc. 2 S. Hanks Rd, STE C Aurora, IL 60506	D Kersey Construction Co. 4130 Timberlane Drive Northbrook, IL 60062	O'Neill Contractors 4307 Regency Drive Glenview, IL 60025
Item	Description	Unit of Measure	Cost	Cost	Cost
A	Apparatus bay trench drain replacement with associated concrete and epoxy flooring work in accordance with <i>Attachment A-Specifications and Attachment B-Construction Drawings</i>	Lump Sum	\$ 131,771.96	\$ 151,084.00	\$ 148,655.00
B	Furnance Replacement in the workshop in accordance with <i>Attachment A-Specifications and Attachment B-Construction Drawings</i> .	Lump Sum	\$ 40,660.87	\$ 32,684.00	\$ 29,820.00
C	Water Heater Replacement in mezzanine workshop in accordance with <i>Attachment A-Specifications and Attachment B-Construction Drawings</i> .	Lump Sum	\$ 31,067.17	\$ 24,513.00	\$ 21,000.00
BASE BID TOTAL =			\$ 203,500.00	\$ 208,281.00	\$ 199,475.00

II. Optional Bid Item

Item	Description	Unit of Measure	Cost	Cost	Cost
Optional Bid Item 1	<p>State the amount to be ADDED to the Base Bid price to perform the following work in rooms 128, 129, 130, 131 & 132 in accordance with <i>Attachment A-Specifications and Attachment B-Construction Drawings</i>:</p> <p>1. Completely remove approximately 54 lineal feet of existing 6" high quartz aggregate coved base along the east walls of these rooms, much of which is delaminating from its substrate and provide new integral fluid-applied base.</p> <p>2. Provide new fluid-applied base coat and top coat over existing floors and existing base to remain. Match flooring construction specified for adjacent apparatus bays.</p>	Lump Sum	\$ 16,237.50	\$ 12,800.00	\$ 16,695.00